AG Contract No. KR0O1 1150TRN
ADOT ECS Fiie: JPA 01-82
Project: G1050 97C

Section: Dealer Dr /Roosevelt St
Roadway Improvement ESP Grant

INTERGOVERNMENTAL AGREEMENT
BETWEEN
THE STATE OF ARIZONA
AND
THE CITY OF AVONDALE

THIS AGREEMENT is entered into 1D Decemboy 2001,
pursuant to Arizona Revised Statutes, Sections 11-851 through 11-954, as amended, between the
STATE OF ARIZONA, acting by and through its DEPARTMENT OF TRANSPORTATION (the
"State”) and the CITY OF AVONDALE, acting by and through its MAYOR and CITY COUNCIL
{the “City").

. RECITALS

1. The State is empowered by Arizona Revised Statutes Section 28-401 to enter into
this agreement and has by resolution, a copy of which is attached hereto and made a part hereof,
resolved to enter into this agreement and has delegated to the undersigned the authority to
execute this agreement on behalf of the State.

2 The City is empowered by Arizona Revised Statutes Section 41-1513 and 28-7281 et
seq to enter into this agreement and has by resoiution, a copy of which is attached hereto and
made a part hereof, resolved to enter info this agreement and has authorized the undersigned to
execute this agreement on behalf of the City.

3. The City has requested Economic Strength Project (ESP) funds in the amount of
$149,730.00; the Arizona Department of Commerce and the Economic Development Commission
have recommended the approval of such funds for the City, and the Transportation Board has
approved the funding, for the construction of improvements to Dealer Drive and Roosevelt Street,
to provide improved access to a local business enterprise, and ald in the retention and
development of local business, hereinafter referred to as the Project.

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as
follows:
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Il. SCOPE
1. The City will:

a. (i) Ensure the additional commitment of 87 80% of the total estimated Project cost,
or $1,077,536.00, whichever is more, from the City or other sources (not including ESP funds) to
the Project, (i) accomplish construction of the Project by public bidding, in strict compliance with
State procurement laws, rules and regulations and (iil) upon comnpletion, approve and accept the
Project on behalf of the City and provide maintenance.

b. No more often than monthly, invoice the State for ESP funds (Arizona Department
of Commerce, ATTN: ESP Program Director, 3800 N Central Avenue, Suite 1500, Phoenix, AZ
85012), in a total amount not to exceed $148,730.00.

¢ Provide the State {i) a copy of the executed Project contract(s), and draw down and
expend the State ESP funds no later than six (6) months after the effective date of this agreement
and (i) detailed written reports of all ESP fund expenditures, supported by invoices, receipts or
other suitable and appropriate documentation, and a final accounting report no later than thirty
(30) days after ESP funds are fully expended.

d. Reimburse the State any funds received from the State under this agreement
which are not specifically and directly expended in compliance with the ESP grant application
dated 9 March 2001, a copy of which is attached hereto and made a part hereof, and are
subsequently disaliowed by the State.

e. Provide the State (Arizona Depariment of Commerce, ATTN: ESP Program
Director, 3800 N. Central Avenue, Suite 1500, Phoenix, AZ 85012) with quarterly Project status
reports, and one year after completion of the Project, a written Economic impact Report detailing
the direct and indirect impact of the Project, to include jobs created, jobs retained and related
data.

2. The State will:

Within thirty (30) days after receipt and approval by the State of the ESP contraci(s)
and subsequent monthly progress payment invoices, reimburse the City for work completed on
the Project funds in an amount not to exceed $148,730.00.

11, MISCELLANEQUS PROVISIONS

1. The only interest of the Department of Transportation in the Project is lo convey
economic strength pass through funds for the use and benefit of the City by reason of state law
under which funds for the Project are authorized to be expended.

2. The City agrees to indemnify and save harmless the State, or any of it's departments,
agencies, officers or employees, from and against all loss, expense, damage or claim of any
nature whatsoever which is caused by any activity, condition or event arising out of the
performance or non-performance by the State of any of the provisions of this agreement. Costs
incurred by the State, any of its departments, agencies, officers or employees shall include in the
event of any action, court costs, expenses of litigation and attorneys fees.
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3. The total amount of ESP funds expended under this agreement shall not exceed
12.20% of the total Project cost. Should the Project not be completed, be partially completed, or
be completed at a lower cost than the advanced amount, the City shall reimburse the State for
any ESP funds received in excess of 12.20% of the costs actually incurred by the City for the
Project. If for any other reason any portion of the advanced ESP funds are not expended by the
City for costs associated with the Project, such funds shall be reimbursed to the State.

4. This agreement shall remain in force and effect until completion of said Project,
reimbursement and subsequent reports; provided, however, that this agreement, except any
provisions herein for maintenance, which shall be perpetual, may be cancelled at any time prior to
the award of a construction contract, upon thirty (30) days written notice to the other party.
Further, this agreement may be terminated and the ESP grant cancelled by the State if the City, in
the opinion of and by action of the Transportation Board, fails to diligently pursue completion of
the Project in substantial conformance with the City's ESP grant application dated 9 March 2001,
or fails in the performance of any material term of this agreement

5. This agreement shall become effective upon filing with the Secretary of State.

B. This agreement may be cancelled in accordance with Arizona Revised Statutes
Section 38-511.

7 The provisions of Arizona Revised Statutes Section 35-214 pertaining to 5 year
records retention by the City and audit by the State are applicable to this contract

8 In the event of any coniroversy which may arise out of this agreement, the parties
hereto agree to abide by required arbitration as is set forth in Arizona Revised Statutes Section
12-1518. '

ARTICLE 1 9. Except as otherwise required by law, any notice required or permitted
under this Agreement must be in writing and must be givern: (i} by personal delivery; (i) by United
States certified mail, return-receipt requested, postage prepaid, and properly addressed; (iii) by
any private overnight, "same day”, or “next-day” delivery service, delivery charges prepaid with
oroof of receipt; or (iv) by facsimile machine or telecopier. Notice sent in any of the manners set
forth above must be addressed or sent to the State or the Ciy at the addresses below:

if to State: ’ Arizona Department of Transportation
Joint Project Administration
205 South 17th Avenue, Mail Drop 616E
Phoenix, Arizona 85007

if to City: City of Avondale
Attn; City Clerk
525 N. Cenfral Ave
Avondale, Arizona 85323

A Any party may change its address or telecopy number for the purposes of delivery
and receipt of notices by advising all other parties in writing of the change. Notice delivered in one
of the foregoing manners will be deemed to be received: (1) on the date of delivery, if personally
detivered; (Il) on the date which is two (2) days after deposit in the United States mail, if given by
certified mail; (111} on the day after deposit with an express delivery service, if given by overnight,
“same day”, or “next-day” delivery service; or (V) on the date of transmittal, if given by facsimile
machine or telecopy. No notice will be deemed effective unless sent in one of the manners
described above.
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IN WITNESS WHEREQF, the parties have executed this agreement the day and year first above

writien.

CITY OF AVONDALE

W,///// .

RONALD J. DRAKE
Mayor

ATTEST:

o A 777@%@
(g s

01-82.doc
26jun

STATE OF ARIZONA
Department of Transportation

?\m;)«n-—«—/\wia\

MARY IBCHER, Director
Trans orta 10 larning
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RESCLUTICN

BE IT RESQLVED on this 22nd day of June 2001, that I, the
undersigned MARY E. PETERS, as Director of the Arizona Department
of Transportation, have determined that it 1is in the best
interests of the State of Arizona, that the Department of
Transportation, acting by and through the Intermodal
Transportation Division, to enter into an agreement with the City
of Avondale for the purpose of constructing improvements to
Dealer Drive (ESP grant)

Therefore, authorization is hereby granted to draft said
agreement which, upon completion, shall be submitted to the
Director of Transportation Planning for approval and execution.

DAVID R. ALLOCCO, P.E.
Assistant State Engineer

Engineering Technical Group
for Mary E. Peters, Director
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i RESOLUTION NO. 2261-01
i

a8

A F§§SOLUT10N OF THE CITY OF AVONDALE, ARIZONA AUTHORIZING

STAFF TO EXECUTE AN INTERGOVERNMENTAL. AGREEMENT WITH

THﬁ%;ARIZONA DEPARTMENT OF TRANSPORTATION TO IMPLEMENT

THE{ECONOMIC STRENGTH PROJECT GRANT AWARD FOR THE AUTO

MARL PROJECT.

WE@REAS, the Arizona Department of Transpartation and the Arizona Department of
Cummercc”@padc available $500,000 in grant funding to Arizona communities through the

Feonomic $ijength Program; and

1
WE%ZREAS, the City of Avondale submitted an application that was reviewed by the

Arizona Department of Commerce and the Arizona Statc Trapsportation Roard and wes selected
for fundingfn the amount of $149,730, and
b 3

::EI‘
WﬁhREAS, the purposc of this grant award i¢ to assist funding associated construction
costs for 3% Avenue, Dealer Drive, and Roosevelt Avenue adjacent to the auto mall;

4
4
il

N IV, THEREFORE, BE IT RESOLVED BY [HE COUNCIL OF THR CITY OF
AVONDA.}%;E. as follows:

iy
il . .
ﬁE_ION | Thart City of Avondale accepts the $149,730 Economic Swength Project
granl awzii;gﬁ_ from the Arizona Department of Commerce and the Arizona Department of
Transportaiion.

3 TION 2, That the City Manager, the City Clerk and the Cily Attomey are hereby
authorimd%{.ﬁd ditected to conduct all negations and o execule and submit all documents and ey
other nccé!%@zary or desirable insiruments in connectian with submitting such projects for grant
funding.

B
i

EE
PASSED AND ADOPTED by the Council of the City ot Avondale, August 20, 2001

~ Rouald J. Dy e,‘Mnyor
: g@/vw”

AD AS TO FORM:

Andrew JiT (cGuire, City Attorney



Economic Strength Projects
Request for Proposal
FY 2001 — Round 2 Application

. Name, address, and county of applicant
City of Avondale, 525 North Central Avenue, Avondale, AZ 85323, Maricopa
County

Type of applicant
Local Government only.

Describe the function or purpose of applicant organization. City of Avondale is
an incorporated municipality that provides basic services for the residents living
within its boundaries, including the building and maintaining of physical
infrastructure: roads, water distribution, and sewer collection.

Name, address, and phone number of contact person. Michael Powell, City Hall,
City of Avondale, 525 North Central Avenue, Avondale, AZ 85323 623-932-
2400, x214

- Describe the private sector project or activity for which the related ESP funding
is requested. The development, design, engineering, and construction of the
Avondale Auto Mall to place seven dealerships along an 80 acre parcel of land
bordered by 99" Avenue to the east, I-10 to the north, Roosevelt to the south, and
what is approximately 103" Avenue to the west and consists of approximately 80
acres of the property. This development also includes a retail center that extends
from 103™ Avenue to 107" Avenue and is stated in the attached development
agreement, but is not included for the purposes of this application. Also attached
are copies of the agreements between the City and Avondale Dodge and Gateway
Chevrolet, two committed tenants to this project.

Describe the Economic Strength Project for which funding is requested. This
application seeks funds to assist in the construction of fully improved, landscaped,
lighted, and signalized public streets to enhance traffic flow into and out of the
Avondale Auto Mall The eligible roadwork consists of improvements for 99
Avenue to Roosevelt Street along the border of the Auto Mall and the installation
two signals (Dealer Drive and 99" Avenue and Roosevelt and 99% Avenue), and
the removal of an irrigation ditch along the roadway.

. Describe how the private sector project fits into the community’s overall
economic development efforts. The City’s overall development priority is to bring
retail development into the City of Avondale to generate retail sales tax. An auto
mall is one part of that mix. In this particular instance the City of Avondale is
competing with the City of Goodyear’s auto mall location located east of
Litchfield Road along I-10. The Avondale Auto Mall is being developed by the
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second largest auto mall developer in the country to bring in new auto dealerships
and retain the two major dealerships located within the City’s limits.

Describe how the private sector project fits into the community's overall
economic development efforts. This project not only brings into the City a major
sales tax generator, the development agreement requires the design and
construction of major infrastructure that connects this region of the city with the
city’s current infrastructure. The ESP defined project expands 99% Avenue to
Roosevelt Street to accommodate the auto mall (Other road improvements
associated with the proposed retail project will also be constructed, but is not
considered part of this application.} The project also constructs the Van Buren
sewer line from 119" Avenue to 107" Avenue. Installation of this essential public
infrastructure enables the properties along this area to be eventually developed,
whereas without the infrastructure the iand would not be developed.

How will the ongoing maintenance and repair be provided for the ESP project
after construction/improvement? The City of Avondale will maintain and operate
the roadway and signals associated with this ESP project as part of its overall
operation and maintenance of all public streets and rights-of-way within its
boundaries.

Description of the ESP project. This is an existing roadway.

Where is the private sector project located that is supported by this ESP project?
This project is located within the city lumts of the City of Avondale along the
southern frontage of I-10, bordered by 99" Avenue to the east, approximately
103™ Avenue to the west and Roosevelt Street to the south.

Where is the ESP project located?

In the community: The intersection of 99" Avenue and Rooseve!t extending from
I-10 to the north and extending west to approximately 103™ Avenue, which is the

border of the proposed auto mall. The retail project extends from 103 Avenue to
107" Avenue.

In relation to the related private sector project: The southeast section bordering
the project.

In what legislative district: District 22
What is the length of the ESP project? 6,904 linear feet.

What is the width of the ESP project? 60 feet



15 Job Creation
a. Construction Phase
Does your job create any public or private construction jobs? Yes.
Number of construction jobs directly created by the private sector. 240
Number of days jobs would last. Up to two years.
Average hourly wage. $12 00/hour

Number of construction jobs directly created by the ESP project? 30
Number of days the construction jobs would last? Up to 150 days
Average hourly wage? 315.00/hour

b Operation Phase
Number of full-time permanent direct jobs created (year 1) 450
Average hourly wages: $16 00/hour
Number of part-time permanent direct jobs created (year 1) Unknown
Average number of hours per week: N/A
Average hourly wages: N/A

16. Job Retention

a. Number of permanent full-time direct jobs retained: 350
Average hourly wages: $16 00/hour

b Number of permanent part-time direct jobs retained. Unknown
Average number of hours per week: N/A
Average hourly wages. N/A

¢. How would the lack of the ESP project cause, or contribute to, the loss of
these directly effected jobs? The auto dealers, Avondale Dodge and
Gateway Chevrolet would move their business to the Goodyear Auto Mall
located on Litchfield Road and I-10, thereby creating a net job loss within
the City of Avondale, with a corresponding net gain for the City of
Goodyear. City currently has and has signed agreements with Avondale
Dodge and Gateway Chevrolet to keep these dealerships in Avondale,
saving the City over $500,000 annually in current collected sales taxes.

17 Seasonal jobs. N/A
18. Capital investment

a. What kind of new, additional capital investment will be made by the
privaie sector business assisted by this ESP project? A total of nearly
450,000 square feet of retail space will be constructed to accommodate the
seven dealerships planned for the auto mall complex Capital equipment
will be purchased for the buildings.

b. Whal is the purpose and value of the new, additional capital investment
that will be made by the private sector business assisted by this ESP
project? $76,157,750.
$58,240,000 for new construction
$7,300,000 for new equipment purchases
$10,617,750 for site acquisition
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Cost/benefit calculation.

What is the likelihood that benefit resulting from the project will exceed the costs
of the project? Show detail of cost/benefit analysis to determine the net benefit of
this project. The likelihood of this project having a negative economic benefit is
nearly zero to the City of Avondale and the State of Arizona The estimated
taxable direct sales to be generated by this project over 10 years are $2.9 billion
dollars assuming seven dealerships are signed to agreements over the next 24
months Other benefits not calculated include the approximately 70-acre retail
complex adjacent and west of the auto mall. The benefit from installing the sewer
line to serve this section of Avondale is not calculable due to not knowing what
projects will eventually located along the line. The current signed tenants generate
approximately $500,000 annually in city retail sales tax currently. They are
moving to the auto mall anticipating an expanded business and increasing their
revenues. (Avondale Dodge has committed to two dealer sites at the auto mall,
doubling its capacity ) It is estimated that the net impact on the City of Avondale
over this 10-year period by the auto mall itself will be over $35,000,000. The City
will rebate 50% of the collected City sales taxes up to $12 million dollars to the
developer.

. What communities will benefit from this project? The City of Avondale and its

associated neighborhoods. Increased sales tax revenue and improved properties
lead to increased revenues for the City to fund needed infrastructure, public
safety, and quality of life improvements.

List the names of local economic development organizations, and a contact
person for each, which are involved in this private sector project. There are no
local organizations involved with this project outside of the City. The City has its
own Economic Development Department. With the recent resignation of the
Economic Development Director, the City Manager has overall responsibility for
the department

. What is the total cost of the entire project? $58,340,000

What is the total cost of the ESP portion of the project? $1,207,266 35

. Attachment A (fax transmittal from Achen-Gardner Engineering)
. Attachment B

. Of the total ESP project listed in #23 above, how much financial assistance are

you requesting from the Economic Strength Projects Fund? $200,000 Can an
award of less than the amount requested be accepted without materially altering
the scope of the project? Yes
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31

List the sources and amounts of matching funds (both public and private) that will
be part of the total direct ESP project cost

Public funds match

City of Avondale No direct matching costs

(The City is rebating the developer up to $12,000,000 in sales taxes overa 15-
year period. The grant request will be used to credit on a 1.1 basis the rebated
sales tax obligation )

Department of Commerce and $200,000

Department of Transportation

ESP grant FY 2001 Round 2

In-kind match

City of Avondale $20,000

The City has an internal project manager, code enforcement officer, and other
associated personnel overseeing this project to ensure City interests are followed.
The total value of this staff time is conservatively estimated over the life of the
project to be $20,000.

Private sector funds:
The Automotive Investment Group and AZVT, LLC  $1,007,266.35

- Local utility or other infrastructure expenditures:

Improvement Cost
Sewer line, (115 Ave. to 107" Ave) $252,870
Water infrastructure (ESP project area) $1,748,437.70

How will the infrastructure improvements listed in #28 be funded? By The
Automotive Investment Group and AZVT, LLC

How soon after receiving approval of your ESP proposal could you begin
construction on;

The private secior project: Once infrastructure improvements are complete within
the next three-four months.

ESP Project: Immediately

How long will the private sector project take to complete from start to finish? 18
months to 24 months
The ESP project: 6 months

List below the major milestone activities to be completed in the project and the
time schedules for each. Include the construction dates and purchase dates of the

capital investments of the private sector.

See attachment C for ESP infrastructure milestones.
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Is there any opposition to either the private sector project or the ESP project? No.
Is the project located in? The Western Manicopa Enterprise Zone.

Has this entity ever received any previous ESP grant funds? Yes. Date received
ESP FY 1999-2000 Round One. Amount received. $200,000 Update report
submitted February 2001

Certification

I certify that this project is compatible with other transportation facilities and

conforms to all applicable construction and engineering standards.

Name: Scott Schrader

Signature:
Date: March 9, 2001
Title: City Manager ™~

Name and contact information of person able to answer specific questions about
the information contained in this application.

Name: Michael Powell

Telephone Number.  623-932-2400, x214

Fax number: 623-932-2205

Email: Michael_powell@avondale org



February 12, 2001

Ms. Sandy Brown

Arizona Department of Commerce
3800 N. Central Avenue — Suite 1500
Phoenix, Az 85012

RE:  AG Contract No. KR0O0 0013TRN
ADOT ECS File JPA 00-02
Project: G1650 85C
Section: Dysart Road ESP Improvements

Subject: Quarterly Progress Status Report
Dear Ms. Brown:

As you requested in your letter dated November 1,2000 we are providing you with a
quarterly progress status report.

1. Project Description and Location:

Van Buren Street and Dysart Road improvements. Widen and improve roadway
on Dysart Road from Interstate 10 to Van Buren Street, Van Buren from La Jolla
Boulevard to Agua Fria River Bridge, La Jolla from La Canada Boulevard to Van
Buren, La Canada from La Jolla to Central Avenue.

I~

Purpose of the Project and the Name of the Construction Firm:

Improve roadway and extend water/sewer supply south of [-10 to attract
economic development projects. Achen Gardner is the construction firm.

Present Number of Construction Jobs and Permanent Jobs Created and/or
Retained by the Project:

iad

The number of construction jobs created is 350. The number of permanent jobs

crealed and/or retained is 605 with the opening of Home Depot on January
7,2001.

4. List of Communities Impacted by the Project:



Avondale and Goodyear will benefit from this project.
5. Present Costs of the Project:
Current cost of this project is $3,238,120.
6. Sources and Amounts of Total Capital Investment for the Project:
From the sale of parcels of land to private entities at a minimum of $4.00 per
square foot for an estimated total land purchase of $8,483,488.
7. Any Other Benefits Derived from the Project:

Extended water and sewage supply to Coldwater Plaza. Improved water drainage
along roadway.

8. Starting Date and Completion Date of the Project:
Project began on June 1,2000. Completion will take place on February 22,2001,

The next quarterly project status report is due April 13,2001, If you have any further
questions please call at (623) 932-1909 ext. 501.

Sincerely,

Jim Mitchell, P.E.

Engineer

ce: Mike Powell Grant Manager
Dave Fitzhugh  City Engineer
Felipe Zubia Development Services Director
Lorie Black Economic Development Manager

IA\Projects\Van Buren St & Dysart Rd Improvementsieconomic strength grant doc
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127 GATE vaLuE 12 0GE0 Ea 115G 62 £3.800 an
8% £900 PVC WATER W NATIVE GACKFILL 510000 LF 27 38 1.3%2.30
2" GATE vaLVE 10008 Ea 74522 74500

RELOCATE WATEAR METER 10040 £A Aznec IzG a0
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Fraer  ACHEN-GIAADNER ENGINEERING LL T

fal
WHKDRK FL (1 1-14-U0 (2/58)

Atg ivam Numbme

Bid ltam Buseription

Quanyly UM Unit Pries Tatal Pelce

M T LAMDSCAPE SERVILE 10000 £ 325 a0 2500
WATER Subtesal 476904 20

Running Tolal 157159220

bt} MAG 220-4 CLRB & GUTTER § 904 0ODB LF 520 4d 185,68
15 MAD 222-A VERT CURR 900000 {F 1340 1656 Do
37 ADOT C-5 10 CURB 3 SUTTER 96 D00 LF 16 30 T 62240
4 MAG 230 SIDEWALK {5 wIDE} 32535 0000 SF 175 50,318 25
9 MAG 234 SICEWALK AAMP 20080 £A 545 go 1.4540.00
A0 MAG 331 SIDEWALK RaMFP B 400 EA Y05 oo 5.640.00
CONCRETE Sublaty 111.230.2%

Runnirg Tat! 1884 972 47

41 TRAFFIC CONTROL, (#9TH & RODSEVELT) 10000 LS 47.300 00 47.30¢ a5
12 REMOVE IRRIGATION RITSH 450000 LF 110 119.50
43 SAW & REMOWVE ASPHALT §15 DBl SY 1750 1878150
43 AQADWAY ERRTHWORK 108D LS 55300 00 55.000,50
LE 2" Al ON 8" ABC 17 044 008D SY 11 BQ Z01.119.20
4E 4 AC ON 15" ABC 1.E08.0000 SY 25 50 42 E12.09
47 1AL ON 1T ABC 7E10 DSt Sy 1G 50 124,565.00
Y| GRAVEL SHIJILDER C.+13 000 57 2.0 1Z.230.00
29 COMBO STREETISTOR SIGN 10D00 Ea 250 00 1.158 80
50 FIRE HYDRANT MARKER 19 9090 EA o] Jgo oo
31 ADL MH FaE 14 0000 EA 60 07 1.540.00
52 ALIVBEC 42 0000 EA 215 G0 9330 0B
23 SURVEY MONUMENTS 120-A 35000 EA 45 0 285 00
54 SURVEY MONUMENTS 120-8 &t 3000 EA WL oo [S1E
EARTHWORK & BYMT Subtaal 210.051.28

Aunning Taw 2.1%4,871.55

o3 SURVEY {BASE BID WD ALLDWANCES) 1000 LS a1 200 00 41.400.60
SURVEY Sultetal 4140000

CHANGE. QRDER it 2 AASE BID ) e Rusnrura Togl J2I6TI 85

$E ROGSEVELT & 93TH AVE STREET LIGHTING (ALL DWANCE? 10808 LS §7 47520 57 475.00
27 ACOSEVELT 4 98TH AVE §IGNAL WORK (ALLOWANCE! 14EA0 L5 Y5 41028 146 415 on
4 QUALITY COMTROL TESTING ALLOWANSE 10000 LS troanon ax.00g.88
ALLOWANCES Suntala 22588500

Runring Toest 2 442 258 85

o GRaND TOTAL I462.254.83

Wl Lo rorL §1, 2o 266,38
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12-18-00 CONTRACT EXHIRIT *aA”

BID ITEM UNIT PRICE SCHEDULE

Jug Descnpion: AZVT 100 JOINT 12inwL

Proposal Date: 1218/2080
Time:

From: ACHEN-GARDONER ENGINEERING. L L O

il em RUMbar Bld tam Dawcripicn Quaniity UM Linlt Price

Total Prce

127 C 300 PVE WATER W NATIVE BKFL 10740000 LF 34 50 - 37,180.40
12" GATE VALVE Joneg Ea 120500 3.815.00
87 C300 PVE WATER W NATIVE BACKHAILL 33 aueo LF 2. 4.480 (3
4" GATE VALVE t 0OoE A 625 00 w1500
FIRE MYDRANT COMPLETE 20000 CA 337500 7.950.00
MAG 350 A BLOWDFF 28600 £A £85.00 1.130.00
SURVEY {BASE BI[H} 16000 LS 500.00 900.00
BASE BIO Subtoot 53 p4%.AD

Running Total 23,840 40

QC TESTING ALLOWANCE (SASE HID) 10000 LS 560 an 550.00
ALLOWANCES (BASE 8(D} Sutiolal 55000
Ruaring Tolal 53,530 40

GRAND TOTAL 531.490.40

1/2
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Estimator

172

THU 67:34 FAY Gu02 230 2828 doos
mMar-oOG—-01 9% 286, SOZy Q4 1004 PoOD
Propoxal
Jab Dascrolion AUTOMALL 18° SEWER 115AVE "
Propasal Dawe: 11287000 I r e (l“ ‘
Time / ] v
From' ACHEN.-GARDNER ENGINFERING LLC

:!am Number Bid Itarn Quacription Quantity LM Wnlt Prica Total Price
TRARFIC CONTHROL ISEWER) 1ooan LS a525.00 852500
18" PYC S0R 34 SEWER W ABC & NATIVE gKFL 7 548 080D LF 7070 190 143 60
u' PV SOA 35 SEWER W NATIVE BXFL 520800 LF 47 00 24400
5 D UNLINED SEWER MARNKDLE 8 0000 EA 3 o4e oo 24.000 GO
REM REP AC MAG 200 8 T-TOP 841.4000 SY 2470 2077279
MICROSEAL MAG J36 2-2 1L55.0000 Y 200 B.110.00
RESTRIAG 137549009 LF t B0 147400
SOLLARDS 16 0000 EA 22500 1.500 .89
SURveY 10800 45 2,500 00 240D OO
BASE BIC Subipial 253 47030
Runnlng Tolat A50,670.30

3 OC TESHING [ALLOWANCE! 10000 LS 2 200 00 2,268,060 )
ALLGWANCES Subtotzl 1.200.60
Rurning Tolat 252.070.30
o émﬂu TOYAL 25z 97930



USES:

ATTACHMENT B

SOURCES AND USES STATEMENT

Private Sector Related

Acquisition of Existing Building with land

Site Acquisition (vacant land)

New building construction (st paey ""-M)

Machinery and Equipment

Site preparation

1
2
3
4. Remodeling
5
6
7

Other )
Sub Total
Public Sector Related
1. Total ESP project improvements

(Grand Total of Total Activity Costs in Attachment A

and ftem 23 in the Appiication)

2. Local public sector improvements

$
2
3
$
$
$
=
E

- Q

0, 617, 750
S é,, 240, DOO
o)

7{ ZOD’ 00
0

0

26,457 750

$ { 207, 266 3,\/

(infrastructure improvements directly refated {o the project and located on or

contiguous to the project site Do not include ESP related costs here)

3 Other

Total Uses

SOURCES:

Private sector project investment

Economic Strength Projects Fund (State funds) (item 26)

ESP match

(2) From the public sector

(1) From the private sector

Other

((item 18 b) Total))
Local public sector (direct project related)

{(tems 27 a){1)(2) &(3))
{{lem 27 b))

Total Sources

$ (@)

$ O

$ O

5_ 77,365 nib 3¢

s__26, /57, 750

) o

5 9'7;70{ 0o

3 D <2000 i -fe
S [ D07, 2bb. 3¢

O

5_22, 3¢5, 0/6,3{ -

* Total Uses (1.C.) must equal Total Sources (ILF.)

B
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APPROVAL OF THE AVONDALE CITY ATTORNEY

I have reviewed the above referanced proposed
intergovernmental agreement, between the DEPARTMENT oF
TRANSPORTATION, HIGHWAYS DIVISION, and the CITY OF AVONDALE and
declare this agreement to be in proper form and within the powWers
and authority granted to the City under the laws of the State of

Arizona.

DATED this 3l% day of @‘q'ﬁh‘* , 2001 .
(4 Mw,

\J'V\

City Attorney
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AR1zonM

TRN Main: (602) 5421680
Direct: {602) 542-8855
Fax: (602) 542-3646

JANET NAPOLITANO Main PHONE : {502) 542-5025
ATTORNEY GENERAL 1275 WEST WasSHINGTON, PHOENIX. Az B3007-2926 FACSIMILE : (602) 542-4085

STATE OF ARIZONA

QOFFICE OF THE ATTOANEY (GENERAL

INTERGOVERNMENTAL AGREEMENT
DETERMINATION

A.G. Contract No. KR01-1150TRN, an agreement between public agencies, has been reviewed
pursuant to A.R.S. § 11-952, as amended, by the undersigned Assistant Attorney General who has

determined that it is in the proper form and is within the powers and authority granted to the State of

Arizona.

No opinion is expressed as to the authority of the remaining parties, other than the State or its

agencies, to enter into said agreement.

DATED November 20, 2001.

JANET NAPOLITANO
Attorney General

"SUSAN E. DAVIS
Assistant Attorney General

Transportation Section

SED:et/713939

Enc.



